STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

08/ 24/ 06
07-1P5704
07-VEN-1-4.0/4.7

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGCSALS | SSUED 8 FUND TOTAL HB1

NUMBER OF BI DDERS 3 ENG NEERS EST

BI D SUMMARY

I'N VENTURA COUNTY | N VENTURA AT

2.2 KM NORTH OF DEER CREEK ROAD
AND AT 0.3 KM NORTH OF Bl G SYCAMCRE
CREEK BRI DGE

I NSTALL METAL BEAM GUARD RAI L

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

Bl D245
PAGE 1
08/ 28/ 06
CONTRACT CCODE 'G '
14 CONTRACT | TEMS

FEDERAL AID NONE

3. 0%

0 TOTAL NUMBER OF WORKI NG DAYS 100

228,525. 00 AMOUNT UNDER 40, 924. 00

FAX 949 786-4791

PERCENT UNDER EST 17.91

909 790-2215 CC PREF CLAI MED

00509249

FAX 909 797-5875

949 679-9303
00773526

SB PREF CLAI MED

COVPARI SON AMT:
185, 219. 95

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 187, 601. 00 1 D C HUBBS CONSTRUCTI ON
37306 VI STA VI EW DR
YUCAI PA CA 92399

2 194, 600. 00 3 RSB GROUP | NC
22865 LAKE FOREST DRI VE STE 26
LAKE FOREST CA 92630

3 228, 050. 00 2 NYE AND NELSON | NC

1860 EASTMAN AVE STE 108
VENTURA CA 93003

FAX 805 654-8241

805 654-1682 SB PREF CLAI MED
00522661
BID I S OVER SBP

PREFERENCE LI M TS



07-1P5704
07- VEN-1-4
08/ 24/ 06

Bl DDER | D NAME AND ADDRESS

L

Bl D245

PAGE 2

08/ 28/ 06
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

EXCELL INC
9 CALLE BELLA
RANCHO SANTA MARGARI TA CA 92688

H WAY SAFETY
13310 5TH ST
CHI NO CA 91710

STERNDAHL ENTERPRI SES
11861 BRANFORD ST
SUN VALLEY CA 91352

THOVAS AND PRATT
2522 MAY RD
EL SOBRANTE CA 94803

| TEM 7 ( PARTI AL)

| TEM 4 ( PARTI AL)

| TEM 13 ( PARTI AL)

ITEMS 1, 3 AND 8 (PARTIAL)



07-1P5704 Bl D245

07- VEN-1-4 PAGE 3

08/ 24/ 06 08/ 28/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 EXCELL INC LEAD CONTAM NATED SO L REMOVAL
9 CALLE BELLA
RANCHO SANTA MARGARI TA CA 92688

PAVI NG NET CONTRACTOR AND SUPPLY GUARD RAIL MATERI ALS

11 S TERM NO SUI TE 214
LONG BEACH CA 90803

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ADVANCED | NDUSTRI AL RECYCLI NG LEAD CONTAM NATED SO L REMOVAL
35 WNMAIN STREET SUI TE B203
VENTURA CA 93001

ALCORN FENCE COVPANY VETAL BEAM GUARD RAI L
P O BOX 1249
SUN VALLEY CA 91353-1249



07-1P5704 Bl D245

07- VEN-1-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 24/ 06 08/ 28/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 6, 700. 00 6, 700. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4,100. 00 4, 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 39, 200. 00 39, 200. 00
5 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 25 135. 00 3,375.00
6 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 250. 00 2,250. 00
7 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 50 686. 00 34, 300. 00
(AERI ALLY DEPCSI TED LEAD)
8 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 2, 000. 00 2, 000. 00
9 260301 CLASS 3 AGGREGATE BASE VB 14 944. 00 13, 216. 00
10 390103 ASPHALT CONCRETE ( TYPE B) TONN 85 262. 00 22,270.00
11 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 400 115. 00 46, 000. 00
12 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 5, 600. 00 5, 600. 00
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 85 54. 00 4, 590. 00
14 999990 MOBI LI ZATI ON LS LUWVP SUM 2, 000. 00 2, 000. 00

TOTAL 187, 601. 00



07-1P5704 Bl D245

07- VEN-1-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 24/ 06 08/ 28/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 800. 00 800. 00 500. 00 500. 00
2 5, 000. 00 5000. 00 4,000. 00 4000. 00
3 4, 000. 00 4000. 00 4, 000. 00 4000. 00
4 49, 750. 00 49750. 00 45, 000. 00 45000. 00
5 100. 00 2500. 00 87. 00 2175. 00
6 4,000. 00 4000. 00 15, 000. 00 15000. 00
7 400. 00 20000. 00 1, 000. 00 50000. 00
8 3, 500. 00 3500. 00 9, 000. 00 9000. 00
9 175. 00 2450. 00 375. 00 5250. 00
10 150. 00 12750. 00 200. 00 17000. 00
11 110. 00 44000. 00 110. 00 44000. 00
12 4,000. 00 4000. 00 4,000. 00 4000. 00
13 40. 00 3400. 00 25. 00 2125. 00
14 38, 450. 00 38450. 00 26, 000. 00 26000. 00
TOT 194, 600. 00 228, 050. 00



